
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

WILDER CONSTRUCTION COMPANY DULIN CONSTRUCTION, INC. DLB EARTHWORK CO.
1525 E MARINE VIEW DR 3300 GALVIN RD 2823 29TH AVE SW

98531-9064 TUMWATER - 98512-6106

PROJECT : EVERETT   WA  982011927 CENTRALIA   WA  985310038 OLYMPIA   WA  985022599

COUNTY(S) : MASON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

PREPARATION
1 MOBILIZATION

L.S. 5.17% -21.13 % -1.41 %
76,070.00 80,000.00 3,930 60,000.00 -16,070 75,000.00 -1,070

2 CLEARING AND GRUBBING
0.8500 ha 5,000.0000 10,000.0000 100.00% 28,000.0000 460.00 % 36,500.0000 630.00 %

4,250.00 8,500.00 4,250 23,800.00 19,550 31,025.00 26,775
3 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 350.0000 300.0000 -14.29% 300.0000 -14.29 % 1,500.0000 328.57 %
350.00 300.00 -50 300.00 -50 1,500.00 1,150

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 60.00% -6.00 % -44.00 %

5,000.00 8,000.00 3,000 4,700.00 -300 2,800.00 -2,200
5 REMOVING PAINT STRIPE

1670.0000 m 1.5000 1.2500 -16.67% 1.4500 -3.33 % 1.2500 -16.67 %
2,505.00 2,087.50 -418 2,421.50 -84 2,087.50 -418

GRADING
6 ROADWAY EXCAVATION INCL. HAUL

15450.0000 m3 13.5000 12.2500 -9.26% 14.2000 5.19 % 13.5000 0.00 %
208,575.00 189,262.50 -19,313 219,390.00 10,815 208,575.00 0

7 PAVEMENT REPAIR EXCAVATION INCL. HAUL
30.0000 m2 30.0000 92.0000 206.67% 30.0000 0.00 % 50.0000 66.67 %

900.00 2,760.00 1,860 900.00 0 1,500.00 600
8 GRAVEL BORROW INCL. HAUL

21.0000 t 50.0000 60.0000 20.00% 35.0000 -30.00 % 20.0000 -60.00 %
1,050.00 1,260.00 210 735.00 -315 420.00 -630

9 EMBANKMENT COMPACTION
30.0000 m3 5.0000 3.0000 -40.00% 10.0000 100.00 % 8.0000 60.00 %

150.00 90.00 -60 300.00 150 240.00 90
DRAINAGE

10 GRATE INLET TYPE 1
1.0000 EACH 3,500.0000 1,000.0000 -71.43% 3,500.0000 0.00 % 1,050.0000 -70.00 %

3,500.00 1,000.00 -2,500 3,500.00 0 1,050.00 -2,450



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

WILDER CONSTRUCTION COMPANY DULIN CONSTRUCTION, INC. DLB EARTHWORK CO.
1525 E MARINE VIEW DR 3300 GALVIN RD 2823 29TH AVE SW

98531-9064 TUMWATER - 98512-6106

PROJECT : EVERETT   WA  982011927 CENTRALIA   WA  985310038 OLYMPIA   WA  985022599

COUNTY(S) : MASON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

DRAINAGE
11 QUARRY SPALLS

996.0000 t 40.0000 19.0000 -52.50% 30.0000 -25.00 % 25.5000 -36.25 %
39,840.00 18,924.00 -20,916 29,880.00 -9,960 25,398.00 -14,442

12  PRIMARY HORIZONTAL DRAIN
4700.0000 m 45.0000 28.0000 -37.78% 27.0000 -40.00 % 25.0000 -44.44 %

211,500.00 131,600.00 -79,900 126,900.00 -84,600 117,500.00 -94,000
13  SECONDARY HORIZONTAL DRAIN

800.0000 m 45.0000 20.0000 -55.56% 24.0000 -46.67 % 25.0000 -44.44 %
36,000.00 16,000.00 -20,000 19,200.00 -16,800 20,000.00 -16,000

14  HORIZONTAL DRAIN CONNECTION
72.0000 EACH 10.0000 35.0000 250.00% 90.0000 800.00 % 85.0000 750.00 %

720.00 2,520.00 1,800 6,480.00 5,760 6,120.00 5,400
15  DRAIN COLLECTOR PIPE

480.0000 m 5.0000 37.0000 640.00% 26.0000 420.00 % 38.0000 660.00 %
2,400.00 17,760.00 15,360 12,480.00 10,080 18,240.00 15,840

16 UNDERDRAIN PIPE 300 MM DIAM.
80.0000 m 50.0000 80.0000 60.00% 54.0000 8.00 % 26.5000 -47.00 %

4,000.00 6,400.00 2,400 4,320.00 320 2,120.00 -1,880
17 SCHEDULE A CULV. PIPE 300 MM DIAM.

43.0000 m 55.0000 125.0000 127.27% 92.0000 67.27 % 55.0000 0.00 %
2,365.00 5,375.00 3,010 3,956.00 1,591 2,365.00 0

18 SCHEDULE A CULV. PIPE 450 MM DIAM.
8.0000 m 55.0000 200.0000 263.64% 210.0000 281.82 % 175.0000 218.18 %

440.00 1,600.00 1,160 1,680.00 1,240 1,400.00 960
19 CL. II REINF. CONC. CULV. PIPE 900 MM DIAM.

2.0000 m 250.0000 425.0000 70.00% 800.0000 220.00 % 485.0000 94.00 %
500.00 850.00 350 1,600.00 1,100 970.00 470

SURFACING
20  ROADWAY QUARRY SPALLS

550.0000 t 30.0000 25.0000 -16.67% 35.0000 16.67 % 26.7000 -11.00 %
16,500.00 13,750.00 -2,750 19,250.00 2,750 14,685.00 -1,815

21 CRUSHED SURFACING BASE COURSE
10.0000 t 100.0000 85.0000 -15.00% 37.0000 -63.00 % 60.0000 -40.00 %

1,000.00 850.00 -150 370.00 -630 600.00 -400



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

WILDER CONSTRUCTION COMPANY DULIN CONSTRUCTION, INC. DLB EARTHWORK CO.
1525 E MARINE VIEW DR 3300 GALVIN RD 2823 29TH AVE SW

98531-9064 TUMWATER - 98512-6106

PROJECT : EVERETT   WA  982011927 CENTRALIA   WA  985310038 OLYMPIA   WA  985022599

COUNTY(S) : MASON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

LIQUID ASPHALT
22 ASPHALT FOR TACK COAT

0.2700 t 600.0000 250.0000 -58.33% 1,000.0000 66.67 % 1,200.0000 100.00 %
162.00 67.50 -95 270.00 108 324.00 162

23 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

55.00 55.00 55.00 55.00
ASPHALT CONCRETE PAVEMENT

24 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-22
30.0000 t 100.0000 55.0000 -45.00% 100.0000 0.00 % 110.0000 10.00 %

3,000.00 1,650.00 -1,350 3,000.00 0 3,300.00 300
25 ASPHALT CONC. FOR PAVEMENT REPAIR

10.0000 t 100.0000 150.0000 50.00% 100.0000 0.00 % 110.0000 10.00 %
1,000.00 1,500.00 500 1,000.00 0 1,100.00 100

26 ASPHALT CONC. APPROACH CL. A
70.0000 t 65.0000 75.0000 15.38% 100.0000 53.85 % 110.0000 69.23 %

4,550.00 5,250.00 700 7,000.00 2,450 7,700.00 3,150
EROSION CONTROL AND PLANTING

27 SEEDING, FERTILIZING, AND MULCHING
0.8500 ha 2,750.0000 3,000.0000 9.09% 3,000.0000 9.09 % 3,000.0000 9.09 %

2,337.50 2,550.00 213 2,550.00 213 2,550.00 213
28 COMPOST

370.0000 m3 20.0000 35.0000 75.00% 30.0000 50.00 % 35.0000 75.00 %
7,400.00 12,950.00 5,550 11,100.00 3,700 12,950.00 5,550

29 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00 100,000.00
30  STRAW BALE

240.0000 EACH 8.0000 35.0000 337.50% 20.0000 150.00 % 16.0000 100.00 %
1,920.00 8,400.00 6,480 4,800.00 2,880 3,840.00 1,920

31  SPILL PREVENTION CONTROL AND COUNTERMEASURES LEAD
45.0000 HR 35.0000 15.0000 -57.14% 1.0000 -97.14 % 50.0000 42.86 %

1,575.00 675.00 -900 45.00 -1,530 2,250.00 675



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

WILDER CONSTRUCTION COMPANY DULIN CONSTRUCTION, INC. DLB EARTHWORK CO.
1525 E MARINE VIEW DR 3300 GALVIN RD 2823 29TH AVE SW

98531-9064 TUMWATER - 98512-6106

PROJECT : EVERETT   WA  982011927 CENTRALIA   WA  985310038 OLYMPIA   WA  985022599

COUNTY(S) : MASON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

EROSION CONTROL AND PLANTING
32  EROSION CONTROL LEAD

45.0000 HR 30.0000 15.0000 -50.00% 50.0000 66.67 % 50.0000 66.67 %
1,350.00 675.00 -675 2,250.00 900 2,250.00 900

33 SPILL PREVENTION PLAN
L.S. -80.00% -46.67 % -26.67 %

1,500.00 300.00 -1,200 800.00 -700 1,100.00 -400
34  WATER POLLUTION PREVENTION PLAN

L.S. -80.00% -66.67 % -26.67 %
1,500.00 300.00 -1,200 500.00 -1,000 1,100.00 -400

TRAFFIC
35 TEMPORARY CONC. BARRIER

488.0000 m 38.0000 34.0000 -10.53% 18.0000 -52.63 % 58.0000 52.63 %
18,544.00 16,592.00 -1,952 8,784.00 -9,760 28,304.00 9,760

36 FLEXIBLE GUIDE POST
4.0000 EACH 20.0000 25.0000 25.00% 35.0000 75.00 % 35.0000 75.00 %

80.00 100.00 20 140.00 60 140.00 60
37 PAINT STRIPE

1700.0000 m 0.7500 0.9000 20.00% 1.0000 33.33 % 0.9500 26.67 %
1,275.00 1,530.00 255 1,700.00 425 1,615.00 340

38 PLASTIC DRAINAGE MARKING
15.0000 EACH 15.0000 22.0000 46.67% 35.0000 133.33 % 35.0000 133.33 %

225.00 330.00 105 525.00 300 525.00 300
39 RAISED PAVEMENT MARKER TYPE 2

0.3500 HUND 700.0000 300.0000 -57.14% 580.0000 -17.14 % 550.0000 -21.43 %
245.00 105.00 -140 203.00 -42 192.50 -53

40 TEMPORARY PAVEMENT MARKING
565.0000 m 1.0000 0.4000 -60.00% 0.3500 -65.00 % 0.4000 -60.00 %

565.00 226.00 -339 197.75 -367 226.00 -339
41 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -28.57% 28.57 % 20.00 %
3,500.00 2,500.00 -1,000 4,500.00 1,000 4,200.00 700

42 TRAFFIC CONTROL LABOR
360.0000 HR 28.0000 32.0000 14.29% 33.0000 17.86 % 43.5000 55.36 %

10,080.00 11,520.00 1,440 11,880.00 1,800 15,660.00 5,580



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

WILDER CONSTRUCTION COMPANY DULIN CONSTRUCTION, INC. DLB EARTHWORK CO.
1525 E MARINE VIEW DR 3300 GALVIN RD 2823 29TH AVE SW

98531-9064 TUMWATER - 98512-6106

PROJECT : EVERETT   WA  982011927 CENTRALIA   WA  985310038 OLYMPIA   WA  985022599

COUNTY(S) : MASON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

TRAFFIC
43 TRAFFIC CONTROL SUPERVISOR

360.0000 HR 35.0000 35.0000 0.00% 35.5000 1.43 % 46.0000 31.43 %
12,600.00 12,600.00 0 12,780.00 180 16,560.00 3,960

44 CONSTRUCTION SIGNS CLASS A
8.5100 m2 125.0000 250.0000 100.00% 120.0000 -4.00 % 130.0000 4.00 %

1,063.75 2,127.50 1,064 1,021.20 -43 1,106.30 43
OTHER ITEMS

45 STRUCTURE EXCAVATION CLASS B INCL. HAUL
100.0000 m3 15.0000 25.0000 66.67% 24.0000 60.00 % 14.0000 -6.67 %

1,500.00 2,500.00 1,000 2,400.00 900 1,400.00 -100
46 SHORING OR EXTRA EXCAVATION CLASS B

4.0000 m2 45.0000 150.0000 233.33% 20.0000 -55.56 % 125.0000 177.78 %
180.00 600.00 420 80.00 -100 500.00 320

47 GRAVEL BACKFILL FOR DRAIN
60.0000 m3 35.0000 35.0000 0.00% 25.0000 -28.57 % 23.5000 -32.86 %

2,100.00 2,100.00 0 1,500.00 -600 1,410.00 -690
48 ACCESS CONTROL GATE

1.0000 EACH 1,500.0000 700.0000 -53.33% 500.0000 -66.67 % 1,300.0000 -13.33 %
1,500.00 700.00 -800 500.00 -1,000 1,300.00 -200

49 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

30,000.00 30,000.00 30,000.00 30,000.00
50 TRIMMING AND CLEANUP

L.S. 0.00% -99.90 % 750.00 %
1,000.00 1,000.00 0 1.00 -999 8,500.00 7,500

51 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
52 CREDIT/DEBITS - MINOR CHANGES

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

53 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
420.0000 m 15.0000 10.0000 -33.33% 11.0000 -26.67 % 18.0000 20.00 %

6,300.00 4,200.00 -2,100 4,620.00 -1,680 7,560.00 1,260



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

WILDER CONSTRUCTION COMPANY DULIN CONSTRUCTION, INC. DLB EARTHWORK CO.
1525 E MARINE VIEW DR 3300 GALVIN RD 2823 29TH AVE SW

98531-9064 TUMWATER - 98512-6106

PROJECT : EVERETT   WA  982011927 CENTRALIA   WA  985310038 OLYMPIA   WA  985022599

COUNTY(S) : MASON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100428

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

OTHER ITEMS
54 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

280.0000 m2 5.0000 3.0000 -40.00% 2.0000 -60.00 % 1.2500 -75.00 %
1,400.00 840.00 -560 560.00 -840 350.00 -1,050

CONTRACT TOTAL $837,121.25 $733,831.00 -12.34% $757,923.45 -9.46% $792,662.30 -5.31%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

QUIGG BROS., INC. PRIMO CONSTRUCTION, INC. ROGNLIN'S, INC.
819 W STATE ST 970 CARLSBORG ROAD 321 W STATE ST
98520-5934 SEQUIM - 98362-9451 98520-6143

PROJECT : ABERDEEN   WA  985200281 CARLSBORG   WA  983240296 ABERDEEN   WA  985200078

COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

PREPARATION
1 MOBILIZATION

L.S. 3.85% -67.35 % 11.74 %
76,070.00 79,000.00 2,930 24,836.00 -51,234 85,000.00 8,930

2 CLEARING AND GRUBBING
0.8500 ha 5,000.0000 6,500.0000 30.00% 23,335.0000 366.70 % 7,500.0000 50.00 %

4,250.00 5,525.00 1,275 19,834.75 15,585 6,375.00 2,125
3 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 350.0000 1,000.0000 185.71% 1,000.0000 185.71 % 1,800.0000 414.29 %
350.00 1,000.00 650 1,000.00 650 1,800.00 1,450

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 14.00% 18.50 % 200.00 %

5,000.00 5,700.00 700 5,925.00 925 15,000.00 10,000
5 REMOVING PAINT STRIPE

1670.0000 m 1.5000 1.5000 0.00% 1.4000 -6.67 % 5.0000 233.33 %
2,505.00 2,505.00 0 2,338.00 -167 8,350.00 5,845

GRADING
6 ROADWAY EXCAVATION INCL. HAUL

15450.0000 m3 13.5000 13.5000 0.00% 10.8300 -19.78 % 20.0000 48.15 %
208,575.00 208,575.00 0 167,323.50 -41,252 309,000.00 100,425

7 PAVEMENT REPAIR EXCAVATION INCL. HAUL
30.0000 m2 30.0000 30.0000 0.00% 101.0000 236.67 % 100.0000 233.33 %

900.00 900.00 0 3,030.00 2,130 3,000.00 2,100
8 GRAVEL BORROW INCL. HAUL

21.0000 t 50.0000 24.0000 -52.00% 23.2400 -53.52 % 30.0000 -40.00 %
1,050.00 504.00 -546 488.04 -562 630.00 -420

9 EMBANKMENT COMPACTION
30.0000 m3 5.0000 10.0000 100.00% 3.0000 -40.00 % 5.0000 0.00 %

150.00 300.00 150 90.00 -60 150.00 0
DRAINAGE

10 GRATE INLET TYPE 1
1.0000 EACH 3,500.0000 2,000.0000 -42.86% 1,825.0000 -47.86 % 2,500.0000 -28.57 %

3,500.00 2,000.00 -1,500 1,825.00 -1,675 2,500.00 -1,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

QUIGG BROS., INC. PRIMO CONSTRUCTION, INC. ROGNLIN'S, INC.
819 W STATE ST 970 CARLSBORG ROAD 321 W STATE ST
98520-5934 SEQUIM - 98362-9451 98520-6143

PROJECT : ABERDEEN   WA  985200281 CARLSBORG   WA  983240296 ABERDEEN   WA  985200078

COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

DRAINAGE
11 QUARRY SPALLS

996.0000 t 40.0000 24.0000 -40.00% 25.1900 -37.03 % 30.0000 -25.00 %
39,840.00 23,904.00 -15,936 25,089.24 -14,751 29,880.00 -9,960

12  PRIMARY HORIZONTAL DRAIN
4700.0000 m 45.0000 28.0000 -37.78% 39.5900 -12.02 % 35.0000 -22.22 %

211,500.00 131,600.00 -79,900 186,073.00 -25,427 164,500.00 -47,000
13  SECONDARY HORIZONTAL DRAIN

800.0000 m 45.0000 28.0000 -37.78% 39.5900 -12.02 % 35.0000 -22.22 %
36,000.00 22,400.00 -13,600 31,672.00 -4,328 28,000.00 -8,000

14  HORIZONTAL DRAIN CONNECTION
72.0000 EACH 10.0000 89.0000 790.00% 97.0000 870.00 % 100.0000 900.00 %

720.00 6,408.00 5,688 6,984.00 6,264 7,200.00 6,480
15  DRAIN COLLECTOR PIPE

480.0000 m 5.0000 36.0000 620.00% 99.0000 1,880.00% 25.0000 400.00 %
2,400.00 17,280.00 14,880 47,520.00 45,120 12,000.00 9,600

16 UNDERDRAIN PIPE 300 MM DIAM.
80.0000 m 50.0000 42.0000 -16.00% 40.7500 -18.50 % 10.0000 -80.00 %

4,000.00 3,360.00 -640 3,260.00 -740 800.00 -3,200
17 SCHEDULE A CULV. PIPE 300 MM DIAM.

43.0000 m 55.0000 80.0000 45.45% 155.5000 182.73 % 25.0000 -54.55 %
2,365.00 3,440.00 1,075 6,686.50 4,322 1,075.00 -1,290

18 SCHEDULE A CULV. PIPE 450 MM DIAM.
8.0000 m 55.0000 130.0000 136.36% 377.5000 586.36 % 30.0000 -45.45 %

440.00 1,040.00 600 3,020.00 2,580 240.00 -200
19 CL. II REINF. CONC. CULV. PIPE 900 MM DIAM.

2.0000 m 250.0000 500.0000 100.00% 697.5000 179.00 % 700.0000 180.00 %
500.00 1,000.00 500 1,395.00 895 1,400.00 900

SURFACING
20  ROADWAY QUARRY SPALLS

550.0000 t 30.0000 24.0000 -20.00% 26.0300 -13.23 % 25.0000 -16.67 %
16,500.00 13,200.00 -3,300 14,316.50 -2,184 13,750.00 -2,750

21 CRUSHED SURFACING BASE COURSE
10.0000 t 100.0000 160.0000 60.00% 42.0000 -58.00 % 30.0000 -70.00 %

1,000.00 1,600.00 600 420.00 -580 300.00 -700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

QUIGG BROS., INC. PRIMO CONSTRUCTION, INC. ROGNLIN'S, INC.
819 W STATE ST 970 CARLSBORG ROAD 321 W STATE ST
98520-5934 SEQUIM - 98362-9451 98520-6143

PROJECT : ABERDEEN   WA  985200281 CARLSBORG   WA  983240296 ABERDEEN   WA  985200078

COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

LIQUID ASPHALT
22 ASPHALT FOR TACK COAT

0.2700 t 600.0000 650.0000 8.33% 459.2000 -23.47 % 600.0000 0.00 %
162.00 175.50 14 123.98 -38 162.00 0

23 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

55.00 55.00 55.00 55.00
ASPHALT CONCRETE PAVEMENT

24 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-22
30.0000 t 100.0000 160.0000 60.00% 162.4000 62.40 % 100.0000 0.00 %

3,000.00 4,800.00 1,800 4,872.00 1,872 3,000.00 0
25 ASPHALT CONC. FOR PAVEMENT REPAIR

10.0000 t 100.0000 160.0000 60.00% 420.0000 320.00 % 100.0000 0.00 %
1,000.00 1,600.00 600 4,200.00 3,200 1,000.00 0

26 ASPHALT CONC. APPROACH CL. A
70.0000 t 65.0000 160.0000 146.15% 127.6800 96.43 % 100.0000 53.85 %

4,550.00 11,200.00 6,650 8,937.60 4,388 7,000.00 2,450
EROSION CONTROL AND PLANTING

27 SEEDING, FERTILIZING, AND MULCHING
0.8500 ha 2,750.0000 5,000.0000 81.82% 3,416.0000 24.22 % 5,000.0000 81.82 %

2,337.50 4,250.00 1,913 2,903.60 566 4,250.00 1,913
28 COMPOST

370.0000 m3 20.0000 40.0000 100.00% 30.8000 54.00 % 30.0000 50.00 %
7,400.00 14,800.00 7,400 11,396.00 3,996 11,100.00 3,700

29 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00 100,000.00
30  STRAW BALE

240.0000 EACH 8.0000 20.0000 150.00% 9.5000 18.75 % 10.0000 25.00 %
1,920.00 4,800.00 2,880 2,280.00 360 2,400.00 480

31  SPILL PREVENTION CONTROL AND COUNTERMEASURES LEAD
45.0000 HR 35.0000 45.0000 28.57% 52.9500 51.29 % 60.0000 71.43 %

1,575.00 2,025.00 450 2,382.75 808 2,700.00 1,125



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

QUIGG BROS., INC. PRIMO CONSTRUCTION, INC. ROGNLIN'S, INC.
819 W STATE ST 970 CARLSBORG ROAD 321 W STATE ST
98520-5934 SEQUIM - 98362-9451 98520-6143

PROJECT : ABERDEEN   WA  985200281 CARLSBORG   WA  983240296 ABERDEEN   WA  985200078

COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

EROSION CONTROL AND PLANTING
32  EROSION CONTROL LEAD

45.0000 HR 30.0000 45.0000 50.00% 52.9500 76.50 % 60.0000 100.00 %
1,350.00 2,025.00 675 2,382.75 1,033 2,700.00 1,350

33 SPILL PREVENTION PLAN
L.S. -20.00% 166.67 % -33.33 %

1,500.00 1,200.00 -300 4,000.00 2,500 1,000.00 -500
34  WATER POLLUTION PREVENTION PLAN

L.S. -20.00% 166.67 % -33.33 %
1,500.00 1,200.00 -300 4,000.00 2,500 1,000.00 -500

TRAFFIC
35 TEMPORARY CONC. BARRIER

488.0000 m 38.0000 65.0000 71.05% 35.0000 -7.89 % 40.0000 5.26 %
18,544.00 31,720.00 13,176 17,080.00 -1,464 19,520.00 976

36 FLEXIBLE GUIDE POST
4.0000 EACH 20.0000 115.0000 475.00% 112.0000 460.00 % 25.0000 25.00 %

80.00 460.00 380 448.00 368 100.00 20
37 PAINT STRIPE

1700.0000 m 0.7500 1.0000 33.33% 0.9500 26.67 % 1.5000 100.00 %
1,275.00 1,700.00 425 1,615.00 340 2,550.00 1,275

38 PLASTIC DRAINAGE MARKING
15.0000 EACH 15.0000 36.0000 140.00% 33.6000 124.00 % 15.0000 0.00 %

225.00 540.00 315 504.00 279 225.00 0
39 RAISED PAVEMENT MARKER TYPE 2

0.3500 HUND 700.0000 650.0000 -7.14% 560.0000 -20.00 % 1,000.0000 42.86 %
245.00 227.50 -18 196.00 -49 350.00 105

40 TEMPORARY PAVEMENT MARKING
565.0000 m 1.0000 2.5000 150.00% 1.2500 25.00 % 2.5000 150.00 %

565.00 1,412.50 848 706.25 141 1,412.50 848
41 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -28.57% 0.00 % 114.29 %
3,500.00 2,500.00 -1,000 3,500.00 0 7,500.00 4,000

42 TRAFFIC CONTROL LABOR
360.0000 HR 28.0000 37.0000 32.14% 35.4200 26.50 % 50.0000 78.57 %

10,080.00 13,320.00 3,240 12,751.20 2,671 18,000.00 7,920



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

QUIGG BROS., INC. PRIMO CONSTRUCTION, INC. ROGNLIN'S, INC.
819 W STATE ST 970 CARLSBORG ROAD 321 W STATE ST
98520-5934 SEQUIM - 98362-9451 98520-6143

PROJECT : ABERDEEN   WA  985200281 CARLSBORG   WA  983240296 ABERDEEN   WA  985200078

COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

TRAFFIC
43 TRAFFIC CONTROL SUPERVISOR

360.0000 HR 35.0000 37.0000 5.71% 37.5100 7.17 % 55.0000 57.14 %
12,600.00 13,320.00 720 13,503.60 904 19,800.00 7,200

44 CONSTRUCTION SIGNS CLASS A
8.5100 m2 125.0000 90.0000 -28.00% 142.0000 13.60 % 110.0000 -12.00 %

1,063.75 765.90 -298 1,208.42 145 936.10 -128
OTHER ITEMS

45 STRUCTURE EXCAVATION CLASS B INCL. HAUL
100.0000 m3 15.0000 25.0000 66.67% 29.5000 96.67 % 20.0000 33.33 %

1,500.00 2,500.00 1,000 2,950.00 1,450 2,000.00 500
46 SHORING OR EXTRA EXCAVATION CLASS B

4.0000 m2 45.0000 40.0000 -11.11% 80.0000 77.78 % 50.0000 11.11 %
180.00 160.00 -20 320.00 140 200.00 20

47 GRAVEL BACKFILL FOR DRAIN
60.0000 m3 35.0000 30.0000 -14.29% 51.5000 47.14 % 25.0000 -28.57 %

2,100.00 1,800.00 -300 3,090.00 990 1,500.00 -600
48 ACCESS CONTROL GATE

1.0000 EACH 1,500.0000 1,600.0000 6.67% 1,000.0000 -33.33 % 2,000.0000 33.33 %
1,500.00 1,600.00 100 1,000.00 -500 2,000.00 500

49 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

30,000.00 30,000.00 30,000.00 30,000.00
50 TRIMMING AND CLEANUP

L.S. 400.00% 650.00 % 400.00 %
1,000.00 5,000.00 4,000 7,500.00 6,500 5,000.00 4,000

51 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
52 CREDIT/DEBITS - MINOR CHANGES

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

53 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
420.0000 m 15.0000 10.5000 -30.00% 9.0800 -39.47 % 20.0000 33.33 %

6,300.00 4,410.00 -1,890 3,813.60 -2,486 8,400.00 2,100



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

QUIGG BROS., INC. PRIMO CONSTRUCTION, INC. ROGNLIN'S, INC.
819 W STATE ST 970 CARLSBORG ROAD 321 W STATE ST
98520-5934 SEQUIM - 98362-9451 98520-6143

PROJECT : ABERDEEN   WA  985200281 CARLSBORG   WA  983240296 ABERDEEN   WA  985200078

COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 706350

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

OTHER ITEMS
54 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

280.0000 m2 5.0000 3.5000 -30.00% 3.0000 -40.00 % 10.0000 100.00 %
1,400.00 980.00 -420 840.00 -560 2,800.00 1,400

CONTRACT TOTAL $837,121.25 $792,786.40 -5.30% $802,685.28 -4.11% $950,609.60 13.56%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

W. F.  ANDERSON CONSTRUCTION CO.STEELHEAD CONSTRUCTORS, INC.
212 MIDDLE FORK RD 22070 PALO WAY  STE 2

96073-8787

PROJECT : CHEHALIS   WA  985328603 PALO CEDRO   CA  960730997

COUNTY(S) : MASON CONTRACTOR NUMBER : 100393 CONTRACTOR NUMBER : 100429

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

PREPARATION
1 MOBILIZATION

L.S. -34.27% 31.46 %
76,070.00 50,000.00 -26,070 100,000.00 23,930

2 CLEARING AND GRUBBING
0.8500 ha 5,000.0000 17,647.0600 252.94% 40,000.0000 700.00 %

4,250.00 15,000.00 10,750 34,000.00 29,750
3 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 350.0000 2,500.0000 614.29% 800.0000 128.57 %
350.00 2,500.00 2,150 800.00 450

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 220.00% 380.00 %

5,000.00 16,000.00 11,000 24,000.00 19,000
5 REMOVING PAINT STRIPE

1670.0000 m 1.5000 3.2500 116.67% 2.5000 66.67 %
2,505.00 5,427.50 2,923 4,175.00 1,670

GRADING
6 ROADWAY EXCAVATION INCL. HAUL

15450.0000 m3 13.5000 12.0000 -11.11% 27.0000 100.00 %
208,575.00 185,400.00 -23,175 417,150.00 208,575

7 PAVEMENT REPAIR EXCAVATION INCL. HAUL
30.0000 m2 30.0000 225.0000 650.00% 60.0000 100.00 %

900.00 6,750.00 5,850 1,800.00 900
8 GRAVEL BORROW INCL. HAUL

21.0000 t 50.0000 60.0000 20.00% 80.0000 60.00 %
1,050.00 1,260.00 210 1,680.00 630

9 EMBANKMENT COMPACTION
30.0000 m3 5.0000 38.0000 660.00% 4.0000 -20.00 %

150.00 1,140.00 990 120.00 -30
DRAINAGE

10 GRATE INLET TYPE 1
1.0000 EACH 3,500.0000 3,500.0000 0.00% 2,400.0000 -31.43 %

3,500.00 3,500.00 0 2,400.00 -1,100



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

W. F.  ANDERSON CONSTRUCTION CO.STEELHEAD CONSTRUCTORS, INC.
212 MIDDLE FORK RD 22070 PALO WAY  STE 2

96073-8787

PROJECT : CHEHALIS   WA  985328603 PALO CEDRO   CA  960730997

COUNTY(S) : MASON CONTRACTOR NUMBER : 100393 CONTRACTOR NUMBER : 100429

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

DRAINAGE
11 QUARRY SPALLS

996.0000 t 40.0000 38.0000 -5.00% 24.0000 -40.00 %
39,840.00 37,848.00 -1,992 23,904.00 -15,936

12  PRIMARY HORIZONTAL DRAIN
4700.0000 m 45.0000 57.0000 26.67% 33.0000 -26.67 %

211,500.00 267,900.00 56,400 155,100.00 -56,400
13  SECONDARY HORIZONTAL DRAIN

800.0000 m 45.0000 57.0000 26.67% 30.0000 -33.33 %
36,000.00 45,600.00 9,600 24,000.00 -12,000

14  HORIZONTAL DRAIN CONNECTION
72.0000 EACH 10.0000 120.0000 1,100.00% 100.0000 900.00 %

720.00 8,640.00 7,920 7,200.00 6,480
15  DRAIN COLLECTOR PIPE

480.0000 m 5.0000 20.0000 300.00% 25.0000 400.00 %
2,400.00 9,600.00 7,200 12,000.00 9,600

16 UNDERDRAIN PIPE 300 MM DIAM.
80.0000 m 50.0000 23.0000 -54.00% 25.0000 -50.00 %

4,000.00 1,840.00 -2,160 2,000.00 -2,000
17 SCHEDULE A CULV. PIPE 300 MM DIAM.

43.0000 m 55.0000 140.0000 154.55% 125.0000 127.27 %
2,365.00 6,020.00 3,655 5,375.00 3,010

18 SCHEDULE A CULV. PIPE 450 MM DIAM.
8.0000 m 55.0000 290.0000 427.27% 250.0000 354.55 %

440.00 2,320.00 1,880 2,000.00 1,560
19 CL. II REINF. CONC. CULV. PIPE 900 MM DIAM.

2.0000 m 250.0000 750.0000 200.00% 500.0000 100.00 %
500.00 1,500.00 1,000 1,000.00 500

SURFACING
20  ROADWAY QUARRY SPALLS

550.0000 t 30.0000 53.0000 76.67% 24.0000 -20.00 %
16,500.00 29,150.00 12,650 13,200.00 -3,300

21 CRUSHED SURFACING BASE COURSE
10.0000 t 100.0000 45.0000 -55.00% 100.0000 0.00 %

1,000.00 450.00 -550 1,000.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

W. F.  ANDERSON CONSTRUCTION CO.STEELHEAD CONSTRUCTORS, INC.
212 MIDDLE FORK RD 22070 PALO WAY  STE 2

96073-8787

PROJECT : CHEHALIS   WA  985328603 PALO CEDRO   CA  960730997

COUNTY(S) : MASON CONTRACTOR NUMBER : 100393 CONTRACTOR NUMBER : 100429

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

LIQUID ASPHALT
22 ASPHALT FOR TACK COAT

0.2700 t 600.0000 1,500.0000 150.00% 500.0000 -16.67 %
162.00 405.00 243 135.00 -27

23 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 %

55.00 55.00 55.00
ASPHALT CONCRETE PAVEMENT

24 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-22
30.0000 t 100.0000 265.0000 165.00% 110.0000 10.00 %

3,000.00 7,950.00 4,950 3,300.00 300
25 ASPHALT CONC. FOR PAVEMENT REPAIR

10.0000 t 100.0000 170.0000 70.00% 165.0000 65.00 %
1,000.00 1,700.00 700 1,650.00 650

26 ASPHALT CONC. APPROACH CL. A
70.0000 t 65.0000 170.0000 161.54% 130.0000 100.00 %

4,550.00 11,900.00 7,350 9,100.00 4,550
EROSION CONTROL AND PLANTING

27 SEEDING, FERTILIZING, AND MULCHING
0.8500 ha 2,750.0000 4,000.0000 45.45% 2,600.0000 -5.45 %

2,337.50 3,400.00 1,063 2,210.00 -128
28 COMPOST

370.0000 m3 20.0000 83.0000 315.00% 35.0000 75.00 %
7,400.00 30,710.00 23,310 12,950.00 5,550

29 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 %

100,000.00 100,000.00 100,000.00
30  STRAW BALE

240.0000 EACH 8.0000 25.0000 212.50% 50.0000 525.00 %
1,920.00 6,000.00 4,080 12,000.00 10,080

31  SPILL PREVENTION CONTROL AND COUNTERMEASURES LEAD
45.0000 HR 35.0000 90.0000 157.14% 30.0000 -14.29 %

1,575.00 4,050.00 2,475 1,350.00 -225



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

W. F.  ANDERSON CONSTRUCTION CO.STEELHEAD CONSTRUCTORS, INC.
212 MIDDLE FORK RD 22070 PALO WAY  STE 2

96073-8787

PROJECT : CHEHALIS   WA  985328603 PALO CEDRO   CA  960730997

COUNTY(S) : MASON CONTRACTOR NUMBER : 100393 CONTRACTOR NUMBER : 100429

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

EROSION CONTROL AND PLANTING
32  EROSION CONTROL LEAD

45.0000 HR 30.0000 90.0000 200.00% 50.0000 66.67 %
1,350.00 4,050.00 2,700 2,250.00 900

33 SPILL PREVENTION PLAN
L.S. 0.00% -20.00 %

1,500.00 1,500.00 0 1,200.00 -300
34  WATER POLLUTION PREVENTION PLAN

L.S. 0.00% -20.00 %
1,500.00 1,500.00 0 1,200.00 -300

TRAFFIC
35 TEMPORARY CONC. BARRIER

488.0000 m 38.0000 85.0000 123.68% 44.0000 15.79 %
18,544.00 41,480.00 22,936 21,472.00 2,928

36 FLEXIBLE GUIDE POST
4.0000 EACH 20.0000 150.0000 650.00% 100.0000 400.00 %

80.00 600.00 520 400.00 320
37 PAINT STRIPE

1700.0000 m 0.7500 1.0000 33.33% 0.5000 -33.33 %
1,275.00 1,700.00 425 850.00 -425

38 PLASTIC DRAINAGE MARKING
15.0000 EACH 15.0000 45.0000 200.00% 30.0000 100.00 %

225.00 675.00 450 450.00 225
39 RAISED PAVEMENT MARKER TYPE 2

0.3500 HUND 700.0000 3,300.0000 371.43% 2,200.0000 214.29 %
245.00 1,155.00 910 770.00 525

40 TEMPORARY PAVEMENT MARKING
565.0000 m 1.0000 3.0000 200.00% 0.4000 -60.00 %

565.00 1,695.00 1,130 226.00 -339
41 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 114.29% 5.71 %
3,500.00 7,500.00 4,000 3,700.00 200

42 TRAFFIC CONTROL LABOR
360.0000 HR 28.0000 52.0000 85.71% 45.0000 60.71 %

10,080.00 18,720.00 8,640 16,200.00 6,120



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

W. F.  ANDERSON CONSTRUCTION CO.STEELHEAD CONSTRUCTORS, INC.
212 MIDDLE FORK RD 22070 PALO WAY  STE 2

96073-8787

PROJECT : CHEHALIS   WA  985328603 PALO CEDRO   CA  960730997

COUNTY(S) : MASON CONTRACTOR NUMBER : 100393 CONTRACTOR NUMBER : 100429

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

TRAFFIC
43 TRAFFIC CONTROL SUPERVISOR

360.0000 HR 35.0000 55.0000 57.14% 50.0000 42.86 %
12,600.00 19,800.00 7,200 18,000.00 5,400

44 CONSTRUCTION SIGNS CLASS A
8.5100 m2 125.0000 188.0100 50.41% 200.0000 60.00 %

1,063.75 1,599.97 536 1,702.00 638
OTHER ITEMS

45 STRUCTURE EXCAVATION CLASS B INCL. HAUL
100.0000 m3 15.0000 42.0000 180.00% 50.0000 233.33 %

1,500.00 4,200.00 2,700 5,000.00 3,500
46 SHORING OR EXTRA EXCAVATION CLASS B

4.0000 m2 45.0000 1,375.0000 2,955.56% 50.0000 11.11 %
180.00 5,500.00 5,320 200.00 20

47 GRAVEL BACKFILL FOR DRAIN
60.0000 m3 35.0000 70.0000 100.00% 70.0000 100.00 %

2,100.00 4,200.00 2,100 4,200.00 2,100
48 ACCESS CONTROL GATE

1.0000 EACH 1,500.0000 12,000.0000 700.00% 2,000.0000 33.33 %
1,500.00 12,000.00 10,500 2,000.00 500

49 ROADSIDE CLEANUP
EST. 0.00% 0.00 %

30,000.00 30,000.00 30,000.00
50 TRIMMING AND CLEANUP

L.S. 500.00% 0.00 %
1,000.00 6,000.00 5,000 1,000.00 0

51 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 %

1,000.00 1,000.00 1,000.00
52 CREDIT/DEBITS - MINOR CHANGES

CALC 0.00% 0.00 %
-1.00 -1.00 -1.00

53 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
420.0000 m 15.0000 30.0000 100.00% 3.0000 -80.00 %

6,300.00 12,600.00 6,300 1,260.00 -5,040



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C522 REVISION NO : 1 BIDS OPENED ON : Aug 25 1999
CONTRACT NO: 005761 REGION NO : 3 AWARDED ON :
VERSION NO : 2 WORK ORDER# : XL0778
HWY : SR 101 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 101
LILLIWAUP VICINITY SLIDE

99C522

W. F.  ANDERSON CONSTRUCTION CO.STEELHEAD CONSTRUCTORS, INC.
212 MIDDLE FORK RD 22070 PALO WAY  STE 2

96073-8787

PROJECT : CHEHALIS   WA  985328603 PALO CEDRO   CA  960730997

COUNTY(S) : MASON CONTRACTOR NUMBER : 100393 CONTRACTOR NUMBER : 100429

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/1999
09:04

DOT_RGGB01

 NH-9902(010)

OTHER ITEMS
54 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

280.0000 m2 5.0000 2.7500 -45.00% 1.5000 -70.00 %
1,400.00 770.00 -630 420.00 -980

CONTRACT TOTAL $837,121.25 $1,042,259.47 24.51% $1,089,153.00 30.11%


